
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    10/25/05                    IN SHASTA AND SISKIYOU COUNTIES IN                                 10/26/05
     CONTRACT NUMBER     02-387304                   AND NEAR DUNSMUIR FROM 0.9 KM                            CONTRACT CODE 'A '
     LOCATION            02-SHA-5-58.0/67.0          NORTH OF SIMS UNDERCROSSING TO                            77 CONTRACT ITEMS
                                                     SACRAMENTO RIVER BRIDGE OVERHEAD

                                                     RESURFACE ASPHALT CONCRETE                FEDERAL AID  ACIM-005-8(325)718
                                                                                                            ACIM-005-8(325)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  7.0%
 PROPOSALS ISSUED     5   FUND TOTAL   HA22     19,400,000                         TOTAL NUMBER OF WORKING DAYS    150

 NUMBER OF BIDDERS  1    ENGINEERS EST     18,058,147.50   AMOUNT OVER      3,678,538.50         PERCENT OVER EST 20.37
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1        21,736,686.00    1              J F SHEA CONSTRUCTION INC             530 246-4292
                                                                                                  00769989
                                                            P O BOX 494519                    FAX 530 246-9940
                                                            REDDING CA  96049-4519



          02-387304                                                                                                BID245
          02-SHA-5-58                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2
          10/25/05                                                                                                 10/26/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ITEMS 46 AND 47 (PARTIAL)
           LINCOLN CA

           APEX FENCE COMPANY                                           METAL BEAM GUARD RAIL
           ANDERSON CA

           APPLY A LINE                                                 STRIPING, MARKING AND RUMBLE STRIP
           ANDERSON CA

           CAMBLIN STEEL                                                ITEM 49 (PARTIAL)
           SACRAMENTO CA

           DE BRUIN CONSTRUCTION                                        ITEMS 36, 52 THRU 56 AND 75 (PARTIAL)
           FRENCH CAMP CA

           JERRY LEE FORD CONSTRUCTION                                  ADJUST INLET, MINOR CONCRETE AND DRAINAGE
           REDDING CA

           NORTHERN INDUSTRIAL ELECTRIC                                 ITEM 74
           REDDING CA

           TRAFFIC SOLUTIONS                                            ROADSIDE SIGNS
           REDDING CA

           VANGUARD CONSTRUCTION                                        ITEM 69 (PARTIAL)
           OAKLAND CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            2,500.00         2,500.00
       2     070018      TIME-RELATED OVERHEAD                          WDAY        150              500.00        75,000.00
       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            7,500.00         7,500.00
                         PROGRAM
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           14,000.00        14,000.00
       5     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            6            3,000.00        18,000.00
       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM          139,000.00       139,000.00
       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          382,000.00       382,000.00
       8 (S) 120102      TRAFFIC CONTROL SURVEILLANCE                   LS     LUMP SUM          100,000.00       100,000.00
       9 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M        60,400                4.40       265,760.00
      10 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M2        1,020               86.00        87,720.00
      11 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA        1,520               33.00        50,160.00
      12 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        2,090                5.50        11,495.00
      13 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           40,000.00        40,000.00
      14 (S) 034445      PORTABLE RADAR TRAILER                         EA            2           23,000.00        46,000.00
      15     129000      TEMPORARY RAILING (TYPE K)                     M         9,870               60.00       592,200.00
      16     129100      TEMPORARY CRASH CUSHION MODULE                 EA          870               83.00        72,210.00
      17     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      18     000002      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      19 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2          270               55.00        14,850.00
      20     000003      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      21     150748      REMOVE ROADSIDE SIGN PANEL                     EA          210              397.00        83,370.00
      22     150771      REMOVE ASPHALT CONCRETE DIKE                   M        15,600                4.57        71,292.00
      23     150857      REMOVE ASPHALT CONCRETE SURFACING              M2        5,147               18.00        92,646.00
      24     034446      RECONSTRUCT CONCRETE BARRIER                   M             8            2,500.00        20,000.00
      25 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           M        12,700               51.15       649,605.00
      26     034447      REINFORCE ROADSIDE SIGN                        EA           38            2,035.00        77,330.00
      27     152390      RELOCATE ROADSIDE SIGN                         EA            7            6,050.00        42,350.00
      28     152415      ADJUST EDGE DRAIN CLEANOUT                     EA           37              418.00        15,466.00
      29     152430      ADJUST INLET                                   EA          170            1,650.00       280,500.00
      30     152437      ADJUST OVERSIDE DRAIN                          EA           30              495.00        14,850.00
      31     152555      ADJUST SLOTTED DRAIN TO GRADE                  M           430              143.00        61,490.00
      32     034448      CLEAN AND REPAIR HORIZONTAL DRAIN              EA          110            1,650.00       181,500.00
      33     034449      CLAY PACK                                      M3           27              500.00        13,500.00
      34 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       64,300                4.00       257,200.00
      35     153221      REMOVE CONCRETE BARRIER                        M           740              105.60        78,144.00
      36     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           M2       12,621               13.00       164,073.00
      37     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            2,000.00         2,000.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      38     000004      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      39     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN      4,560               23.00       104,880.00
      40     260210      AGGREGATE BASE (APPROACH SLAB)                 M3            2.9            550.00         1,595.00
      41     390095      REPLACE ASPHALT CONCRETE SURFACING             M3        1,360              400.00       544,000.00
      42     390153      ASPHALT CONCRETE (TYPE A)                      TONN     40,100               97.00     3,889,700.00
      43     390165      ASPHALT CONCRETE (OPEN GRADED)                 TONN      9,250              110.50     1,022,125.00
      44     390206      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     49,400              120.00     5,928,000.00
      45     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2        1,200               39.00        46,800.00
                         AREA)
      46     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           270                3.00           810.00
      47     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M        15,300                3.00        45,900.00
      48     394054      SHOULDER RUMBLE STRIP                          STA         640               83.00        53,120.00
                         (AC, GROUND-IN INDENTATIONS)
      49     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3           29            1,700.00        49,300.00
                         (TYPE R)
      50 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            4.4          1,730.00         7,612.00
      51     510800      PAVING NOTCH EXTENSION                         M3            0.7          4,400.00         3,080.00
      52     511118      CLEAN EXPANSION JOINT                          M           210               27.50         5,775.00
      53     515041      FURNISH POLYESTER CONCRETE OVERLAY             M3          339            2,341.00       793,599.00
      54     515042      PLACE POLYESTER CONCRETE OVERLAY               M2       12,621               48.00       605,808.00
      55 (F) 519117      JOINT SEAL (MR 30 MM)                          M            62              165.00        10,230.00
      56     519120      JOINT SEAL (MR 15 MM)                          M           159              165.00        26,235.00
      57     034450      WEED BARRIER (MINOR CONCRETE)                  M3        2,490              770.00     1,917,300.00
      58     566011      ROADSIDE SIGN - ONE POST                       EA            1            1,535.00         1,535.00
      59     568017      INSTALL ROADSIDE SIGN PANEL ON                 EA          140            1,733.00       242,620.00
                         EXISTING POST
      60     568023      INSTALL ROADSIDE SIGN                          EA            2            3,850.00         7,700.00
                         (LAMINATED WOOD BOX POST)
      61     620913      600 MM ALTERNATIVE PIPE CULVERT                M           300              289.00        86,700.00
      62     685067      200 MM ALTERNATIVE PIPE UNDERDRAIN             M           570              180.50       102,885.00
      63     731626      MINOR CONCRETE (CURB AND CURB RAMP)            M3           20            1,080.00        21,600.00
      64 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG        1,475                6.00         8,850.00
      65     820130      OBJECT MARKER                                  EA          110               72.00         7,920.00
      66 (S) 839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            1            3,000.00         3,000.00
      67 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           40            2,100.00        84,000.00
      68 (S) 839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA           35              715.00        25,025.00
      69     839701      CONCRETE BARRIER (TYPE 60)                     M           740              396.00       293,040.00
      70 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          270               72.00        19,440.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      71 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M       143,000                 .64        91,520.00
                         (SPRAYABLE)
      72 (S) 850121      PAVEMENT MARKER (NON-REFLECTIVE-               EA           37               77.00         2,849.00
                         RECESSED)
      73 (S) 850122      PAVEMENT MARKER                                EA        7,520                9.65        72,568.00
                         (RETROREFLECTIVE-RECESSED)
      74 (S) 860930      TRAFFIC MONITORING STATION                     LS     LUMP SUM           71,000.00        71,000.00
      75     000005      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00             0.00
      76     150846      REMOVE CONCRETE PAVEMENT                       M3        1,880               88.00       165,440.00
      77     999990      MOBILIZATION                                   LS     LUMP SUM        1,349,414.00     1,349,414.00

                                                                                                  TOTAL        21,736,686.00


